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Product Group/Service ISDN Wholesaler IntraPower 

Maximum Time to Repair Target – Priority 1 or 2 

Site Visit Required Customer Site Location  Standard Target 

No CBD/Metropolitan/Regional 4 Hours 

Yes CBD/Metropolitan 1 Business Day 

Yes Regional 3 Business Days 

Service Availability Target (Business Hours) 

Availability Target Standard Availability Target 

Access to IHAN Network 99.90% 

Calls unable to connect to “B” party due to network constraints 
National (Domestic) < 0.5% 

International < 0.2% 

Calls connected to “B” party but lost due to network failure < 0.01% 

Service Availability Target – Rebate for Missed Target 

Rebate Level based on Percentage Service 
Unavailability 

Rebate % of Monthly Recurring Charge for 
the impacted Service  

0.00% to 0.80% No Rebate 

0.81% to 2.50% 10% 

2.51% to 5.00% 20% 

5.01% to 10.00% 30% 

10.01% to 20.00% 50% 

20.01% to 100.00% 100% 
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Service Activation Lead Time Targets – New Service  

Step Service Activation Component Standard Target IP GOLD 
Target 

1 Receipt of customer order by Account Manager - - 

2 Order entry processing 1 Business Day 3 Hours 

3 Acknowledgement of receipt of customer order 
1 Business Day 

after Step 2 
4 Hours after 

Step 2 

4 Order entry into Wholesaler’s system 
1 Business Day 

after Step 3 
4 Hours after 

Step 3 

5 
Receipt of order acceptance and cutover date from 
Wholesaler 

6 Business Days 
after Step 4 

6 Business Days 
after Step 4 

6 
Confirmation to Customer with scheduled cutover 
date Scheduled cutover date  

1 Business Day 
after Step 5 

4 Hours after 
Step 5 

7 Cutover  
8 Business Days 

after Step 6 
8 Business Days 

after Step 6 

8 
Notification of installation, configuration and 
activation 

1 Business Day 
after Step 7 

1 Business Day 
after Step 7 

9 Installation completion 
3 Business Days 

after Step 7 
3 Business Days 

after Step 7 

10 Activation completion 
1 Business Day 

after Step 9 
1 Business Day 

after Step 9 

 Total New Service activation lead time target 23 Business 
Days 

21 Business 
Days 

Service Activation Lead Time Targets – Other Services  

Service Activation Component Standard Target 

Service relocation 23 Business Days 

 


